

**Task Order
Construction Plans for Roadway Overlay Projects**

Scope of Services

- HMR will develop plan sheets and quantities for purposes of bidding the base repairs and asphalt overlay of Pinehurst Point, St. Andrews, 15TH Street, Briarwood Drive, and Forest Drive. The plans will include repair details and paving details as needed.

Lump Sum \$28,000

- HMR will develop the plans sheets and permit documents as required for permitting the portion of work within the ALDOT right of way at the intersection of 15TH Street and Gulf Shores Parkway.

Lump Sum \$2,500

City of Gulf Shores, Alabama

Signed: _____

Typed Name: Robert Craft

Title: Mayor

Date: _____

Attest: City Clerk

Hutchinson, Moore & Rauch, LLC

Signed:  _____

Typed Name: Douglas A. Bailey, P.E.

Title: Vice-President

Date: May 25, 2016